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STATEMENT OF WORK 


I. BACKGROUND 

This Remedial Action Contract 2 Full Service (RAC 2 FS) provides professional 
architect/engineer, technical, and management services to the Environmental Protection Agency 
(EPA) to support remedial response, enforcement oversight and non-time critical removal 
activities under the Comprehensive Environmental Response Compensation and Liability Act of 
1980 (CERCLA), as amended by the Superfund Amendments and Reauthorization Act of 1986 
(SARA); and the Robert T. Stafford Disaster Relief and Emergency Assistance Act pursuant to 
the Federal Response Plan (FRP) and other laws to help address and/or mitigate endangerment to 
the public health, welfare or environment, and to support States and communities in preparing 
for responses to releases of hazardous substances, as well as counter-terrorism. 

II. GENERAL REQUIREMENTS 

Contract services include performance of site management; remedial investigation and 
feasibility studies; engineering services to design remedial actions; construction management for 
implementing remedial actions, including issuing and managing subcontracts for construction of 
the selected remedy and engineering services in overseeing construction; engineering evaluation 
and cost analysis for non-time critical removal actions; enforcement support, including oversight 
of remedial investigations/feasibility studies, remedial design, remedial action, removal action, 
and negotiation support; and other technical assistance, including cleanup-clean air initiative, 
community involvement, sampling and analysis support, risk assessment, five-year reviews, 
long-term response actions and pre-design investigations.  Services may include technical and 
management services supporting EPA's coordination and oversight of remedial activities where 
they are performed by a State, the U.S. Army Corps of Engineers (USACE), third party or 
responsible parties identified in enforcement actions.  Services would also support activities 
under the Brownfields Initiative. 

The RAC 2 FS plays a major role in the effective streamlining and acceleration of 
Superfund site cleanups and early action to reduce immediate risk to human health and the 
environment.  This will be accomplished through integration of remedial and removal activities, 
with focus on removing redundancies in the site assessment process and creating a one-step site 
screening and risk assessment process.  In line with this effort, the Contract has been designed to 
accomplish non-time critical removals as well as traditional Superfund remedial actions.  Tasks 
under the work areas defined in the Statement of Work (SOW) will be specified, as needed, in 
work ordering instruments, and their scope may be modified to reduce redundancies and 
accelerate cleanups. 

The Contractor shall provide professional architect/engineer, technical, and management 
services in support of EPA's remedial response, enforcement oversight, and non-time critical 
removal activities at sites of release or threatened release of hazardous substances under the 
Comprehensive Environmental Response Compensation and Liability Act of 1980 (CERCLA) as 
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amended by the Superfund Amendments and Reauthorization Act of 1986 (SARA) and the 
Robert T. Stafford Disaster Relief and Emergency Assistance  Act pursuant to the Federal 
Response Plan (FRP) and other laws to help address and/or mitigate endangerment to the public 
health, welfare or environment, and to support States and communities in preparing for responses 
to releases of hazardous substances, as well as counter-terrorism.  This Contract shall not provide 
the above services for activities on Federal facilities. 

A. IMPLEMENATATION OF THE SOW 

When conducting activities under this contract, the contractor shall operate in accordance 
with all environmental statutes and regulations, as appropriate, including the Comprehensive 
Environmental Response, Compensation and Liability Act (CERCLA) as amended, the Clean 
Water Act/Oil Pollution Act as amended, the Clean Air Act as amended, the National 
Contingency Plan as amended and the Toxic Substances Control Act as amended. 

In accordance with applicable laws, regulations, guidance and policies, the Contractor 
shall furnish the personnel, services, materials, equipment, knowledge, and expertise to 
successfully complete the tasks required under this contract.  Any and all services and products 
shall be delivered in compliance with all applicable Federal, State, and local laws, regulations, 
guidance and policies, and will be adjusted to reflect those applicable laws, regulations, 
guidance, and policies which become effective after the effective date of this contract. 

The Contractor may be tasked to provide remediation services activities within Mexico or 
Canada. The Contractor will be subject to applicable foreign laws while performing these 
activities and for ensuring that all Mexican or Canadian requirements necessary to perform these 
activities are met. 

B. CLEANUP – CLEAN AIR INITIATIVE 

Clean Air 
In the performance of all activities performed under this contract, the contractor shall 

where directed by EPA use cleaner engines, cleaner fuel and cleaner diesel control technology 
on diesel powered equipment with engines greater than 50 horsepower whether the equipment is 
owned or rented. Direction will be provided on a Task Order by Task Order basis.  The 
contractor shall provide a break-out cost for each task order in accordance with the instruction in 
contract clause addressing Task orders. 

Cleaner engines include non-road engines meeting Tier I or cleaner standards and on-
road engines meeting 2004 On-Highway Heavy Duty Engine Emissions Standards or cleaner, 
whether the equipment is owned or rented.  Cleaner fuels include biodiesel blends or ultra low 
sulfur diesel. Cleaner diesel control technology includes EPA or California Air Resources Board 
("CARB") verified diesel particulate filters ("DPFs") or diesel oxidation catalysts ("DOCs").  
 The contractor shall track emissions reduced (i.e., tons of diesel particulate matter reduced) 
associated with using cleaner diesel equipment and fuels.   
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Renewable Energy 
The contractor shall evaluate all reasonably feasible renewable energy sources when 

conducting work related to selecting a cleanup remedy, constructing a cleanup remedy, and 
when optimizing an existing cleanup remedy.  Sources of renewable energy include solar, wind, 
and biomass and biogas.  Examples of renewable energy technologies include photovoltaic 
panels, wind turbines, digesters, gasifiers, and micro turbines.  Part of evaluating renewable 
energy sources and technologies will involve a cost analysis, comparing the energy costs from 
renewable sources versus traditional electricity sources provided by local utilities, over the 
expected life of the cleanup remedy.  Similarly, an evaluation of the avoided emissions as a 
result of using renewable energy sources versus traditional energy sources provided by local 
utilities shall be performed.  The contractor shall also evaluate the cost of purchasing green 
power from organizations that offer green power within the appropriate state.   

C. WORK AREAS, TASKS AND WORK BREAKDOWN STRUCTURE 

The Work Breakdown Structure (WBS) (Exhibit 1) presents Tasks for each Work Area.  
The Task Inventory (Exhibit 2) presents all the tasks and indicates which Work Areas the tasks 
would apply. Not all tasks described under each Work Area in the WBS will be used for every 
assignment.  The contractor shall utilize the SOW WBS, as presented and supplemented through 
individual Work Ordering Documents, for project scoping, scheduling and technical and costs 
tracking and reporting. 

Work Areas are organized into three categories: 

o Fund-Lead Site Specific Work Areas 
o Enforcement Support Site Specific Work Areas 
o Other Technical Assistance Site Specific Work Areas 

In addition to outcomes and deliverables listed within Work Areas, individual work 
ordering instruments may specify additional outcomes and deliverables. 

The contractor shall avoid duplication of prior efforts in gathering and assimilating site 
information and recommend opportunities for early actions in order to reduce site risks as 
quickly as possible. The contractor shall utilize the most applicable and current regulations and 
guidance documents when conducting work.  The contractor shall continually look for and 
implement ways to streamline activities and minimize costs without compromising quality.  The 
contractor shall assign work to personnel at the appropriate professional and/or technical levels 
and with the appropriate skills to most efficiently perform tasks.   

When tasked, the Contractor shall provide the services in the SOW to any EPA Regional 
Office, unless specific place of performance limitations are established in the Contract.  

4 



III. SPECIFIC REQUIREMENTS 

The contractor shall perform the following activities when requested via the issuance of a 
task order instrument.  Additional outcomes and deliverables may be further defined in the 
respective task order document. 

A. FUND-LEAD SITE SPECIFIC WORK AREAS 

The EPA will issue work ordering instruments for sites that have been selected by EPA 
for fund-financed study and/or remedial action, where EPA has assumed the lead responsibility 
for managing the site.  The activities to be performed shall be consistent with Section 300.68 of 
the National Oil and Hazardous Substances Pollution Contingency Plan (NCP) and Section 121 
of the Superfund Amendments and Reauthorization Act of 1986 (SARA).   

REMEDIAL INVESTIGATION/FEASIBILITY STUDY (RI/FS)

 Under the RI, assess the extent of contamination, assess the risks to human health and 
the environment, and support the development, evaluation and selection of appropriate response 
alternatives. Under the FS, assist in developing appropriate remedial alternatives and evaluate 
them so the appropriate remedy may be selected.  RI/FS activities must be in accordance with all 
applicable regulations and guidance including but not limited to OSWER Directive 9355.3-01, 
10-88 (Guidance for Conducting Remedial Investigations and Feasibility Studies under 
CERCLA). The Government may order a combined RI/FS or separate RI or FS.  This will be 
defined in the work ordering instrument. 

Expected outcomes and deliverables: 

1. Remedial Investigation Report (and/or) 
2. Feasibility Report/Study 

REMEDIAL DESIGN 

Convert the remedy selected in the Record of Decision (ROD) into a final design  
document for the Remedial Action (RA).  All activities shall be in conformance with the remedy 

selected and set forth in the ROD, or otherwise directed by EPA. 


Expected outcomes and deliverables: 


1. Design Criteria/Conceptual (Preliminary) Design 
2. Intermediate Design 
3. Pre-final/ Final Design (including cost estimate) 

REMEDIAL ACTION 
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Implement the design remedy through the procurement of a construction 
subcontractor(s), construction management activities, and technical and field engineering 
services, in accordance with the objectives of the Remedial Design. 

Expected outcomes and deliverables: 

1. Construction completion and/or implementation of remedy 
2. Remedial Action Report 

CONSTRUCTION SUPPORT 

Provide technical assistance during the implementation of a Fund-lead RA or Long Term 
Response Action (LTRA) to support the Remedial Project Manager with Resident Engineering 

services in accordance with the objectives of the Remedial Design and LTRA. 


Expected outcomes and deliverables: 


1. Comments on RA submittals 
2. Oversight inspection 

LONG-TERM RESPONSE ACTION 

Implement on-going design remedy involving operation of long-term treatment systems 
for ground water and surface water restoration measures, including natural attenuation.  This 

applies to the first ten years of restoration. 


Expected outcomes and deliverables: 


1. Operation, maintenance and sampling programs as described in the applicable 
Operations and Maintenance Manual 

2. Performance Reporting 
3. Operation of treatment system 

NON-TIME CRITICAL REMOVAL SUPPORT (EE/CAs) 

Provide Non-Time Critical Removal Support in accordance with "Engineering 
Evaluation Cost Analysis Guidance for Non-Time Critical Removal Actions" (EPA, 1987, or 
latest revision) and "Outline of EE/CA Guidance" (EPA, March 30, 1988, or latest revision).  

Expected outcomes and deliverables: 

1. Engineering Evaluation/Cost Analysis 

NON-TIME CRITICAL REMOVAL ACTION 
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Implement the design remedy involving the procurement of a construction 
subcontractor(s) and construction management activities, in addition to technical engineering 
services, in accordance with the objectives of the Remedial Design.  Prepare necessary design 
documents required to implement the alternative identified in the Action Memo approved by the 
Agency. 

Expected outcomes and deliverables: 

1. After Action Report 

POST-CONSTRUCTION REMEDIAL ACTION 

Implement improvements to the design remedy and incorporate Five Year Review follow 
up recommendations through the procurement of a construction subcontractor(s), construction 
management activities, and technical and field engineering services, in accordance with the 
objectives of the initial and post construction Remedial Designs. 

Expected outcomes and deliverables: 

1. Construction completion and/or implementation of remedy improvements 
2. Remedial Action Report 

B. ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS 

RI/FS OVERSIGHT 

Oversee Potentially Responsible Party (PRP) RI/FS activities. Verify PRP technical 
work is conducted in accordance with the Settlement Agreement (administrative order on 
consent or a judicial consent decree) statement of work. 

Expected outcomes and deliverables: 

1. Technical Review and Comments on PRP submittals 
2. Field oversight of PRP on-site activities 

NEGOTIATION SUPPORT 

Monitor and provide technical support to EPA staff during negotiations with PRP for 
implementation of the Remedial Investigation/Feasibility Study, Remedial Design/Remedial 

Action, or Removal Action activities. 


Expected outcomes and deliverables defined in individual work order instrument. 


RD OVERSIGHT
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Verify PRP work is conducted in accordance with the Settlement Agreement (an 
administrative order on consent or a consent decree or an unilateral administrative order) 
statement of work. 

Expected outcome: 

1. Comments on PRP Submittals 

RA OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent 
decree or a unilateral administrative order) statement of work.  

Expected outcome: 

1. Comments on PRP Submittals 
2. Oversight/field inspection of PRP construction operations 

REMOVAL OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (an 
administrative order on consent or a consent decree) statement of work.  

Expected outcome and deliverables: 

1. Comments on PRP submittals. 
2. Oversight/field inspection of PRP removal activities 

LONG-TERM RESPONSE OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent 
decree or a unilateral administrative order) statement of work.  

Expected outcomes and deliverables defined in individual work order instrument. 

OPERATION AND MAINTENANCE (O&M) OVERSIGHT 

Verify that PRP O&M is conducted in accordance with the Settlement Agreement (an 
administrative order on consent or a consent decree) statement of work.  If State is conducting 
O&M, verify that State O&M is conducted in accordance with Superfund State Contract and 
O&M Plan. 

Expected outcomes and deliverables defined in individual work order instrument. 

LITIGATION SUPPORT 
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Provide EPA with technical support with regard to litigation. However, the contractor 
will not provide any legal services, representation or counseling to EPA. 

Expected outcome and deliverables defined in individual work order instrument. 

POST-CONSTRUCTION RA OVERSIGHT 

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent 
decree or a unilateral administrative order) statement of work.  Incorporate EPA approved PRP 
initial and post construction remedial designs that address Five Year Review remedy follow up 
recommendations. 

Expected outcome: 

1. Comments on PRP Submittals 
2. Oversight/field inspection of PRP construction operations 

C. OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS 

COMMUNITY INVOLVEMENT 

Assist in the preparation and implementation of the Community Involvement Plan for the 
site. 

Expected outcome and deliverables defined in individual work order instrument. 

SAMPLING AND ANALYTICAL SUPPORT 

Provide sampling and analytical support including long term monitoring.  

Expected outcome and deliverables defined in individual work order instrument. 

PRE-DESIGN INVESTIGATION 

Perform pre-design investigations.  

Expected outcome and deliverables defined in individual work order instrument. 

TREATABILITY STUDY/PILOT TESTING 

Provide the data necessary to evaluate and implement one or more remedial alternatives.  
These studies generally involve characterizing untreated wastes and evaluating the performance 
of the technology under different operating conditions. 
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Expected outcome and deliverables defined in individual work order instrument. 

RISK ASSESSMENT 

Conduct Baseline Human Health Risk Assessment and Baseline Ecological Risk 
Assessment and prepare the necessary documents to characterize and quantify, where 
appropriate, the current and potential human health and environmental risks that would prevail if 
no further action is taken. 

Expected outcome and deliverables defined in individual work order instrument. 

PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT 

Provide preliminary assessment activities for site assessments.  Preliminary assessments 
(PA) are intended to provide a preliminary screening of sites to facilitate the assignment of site 
priorities. EPA shall determine site priorities for placing sites on the National Priority List 
(NPL). Conduct all preliminary assessments in accordance with "Guidance for Performing 
Preliminary Assessments under CERCLA," OSWER Directive 9345.0-01A, September 1991, or 
latest revision. Major activities include background research, a site reconnaissance, the 
generation of a PA report, and the generation of a preliminary Hazard Ranking System (HRS) 
score. The EPA shall make the determination of final HRS scores.  

Expected outcome and deliverables defined in individual work order instrument. 

1. Draft and final PA report 

SITE INSPECTION FOR SITE ASSESSMENT 

Perform site inspection activities for site assessments.  Site inspections (SI) are the 
second phase of an ongoing screening process used to determine whether a site has the potential 
to be included on the National Priorities List. The EPA shall determine site priorities for placing 
sites on the National Priority List (NPL). This work area includes Screening Site Inspections 
and Expanded Site Inspections. All Site inspections shall be performed in accordance with 
"Guidance for Performing Site Inspections under CERCLA," OSWER Directive 9345.1-05, 
September 1992, Interim Final, or latest revision.  Major activities include background research, 
field sampling, generation of an SI report, and generation of an HRS score.  The EPA will make 
the determination of the final HRS score. 

Expected outcome and deliverables defined in individual work order instrument. 

HRS PACKAGE PREPARATION FOR SITE ASSESSMENT 

Prepare Hazard Ranking System (HRS) packages for site assessments.  The Hazard 
Ranking System is a scoring system that evaluates the relative threat to public health and the 
environment posed by releases and potential releases of hazardous substances.  The HRS score 
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and the supporting documentation are compiled into an HRS package.  The EPA uses the 
information in this package to determine HRS scores, to determine priorities of sites for 
placement on the National Priority List (NPL), and to place sites on the NPL.  Major activities in 
this work area include background research, generation of an estimated HRS score, preparation 
of a summary report or data gap memo if necessary, and the generation of an HRS 
documentation record.  

Expected outcome and deliverables defined in individual work order instrument. 

SITE SECURITY AND MAINTENANCE 

Perform site security. 

Expected outcome and deliverables defined in individual work order instrument. 

DESIGN ASSISTANCE 

Perform design assistance activities.  

Expected outcome and deliverables defined in individual work order instrument. 

FIVE-YEAR REVIEW 

Provide technical support to determine whether the remedy at a site is/remains protective 
of human health and the environment and evaluate the implementation and performance of the 
selected remedy in accordance with OSWER Directive 9355.7-03B-P, "Comprehensive Five-
Year Review Guidance@, June 2001. The contractor shall consider all current and past activities 
at the site. EPA will make all final determinations. 

Expected outcome and deliverables: 

A Five-Year Review document is at a minimum, (1) submitted on or before the due date, (2) 
consistent with the Comprehensive Five-Year Review Guidance, (3) contains a protectiveness 
statement that is well supported by the document, and (4) provides information specified in the 
guidance for any identified follow-up actions that affect the protectiveness of the remedy. 

RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT 

Compile the site file and the Administrative Record.  The site file shall contain all site-
related documents including memoranda, correspondence, reports, photographs, lab data and 
other material produced or received by EPA.  The Administrative Record is a subset of the site 
file containing documents that relate to public involvement and the selection of the  Remedial 
Action. 

Expected outcome and deliverables defined in individual work order instrument. 
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REAL PROPERTY ACQUISITION SUPPORT 

Perform support for property acquisition activities.  The EPA will perform actual 
acquisition activities. 

Expected outcome and deliverables defined in individual work order instrument. 

TECHNICAL ASSISTANCE 

Perform expert technical assistance for a specific site.  

Expected outcome and deliverables defined in individual work order instrument. 

INTEGRATED SITE ASSESSMENT/INVESTIGATION 

Perform integrated site assessment and investigation activities for both potential removal 
candidates and potential NPL candidates. Integrated site assessment and investigation activities 
will generally be performed under the following conditions: 

o 	 Public drinking water supplies are or may be contaminated with a hazardous substance; 
o 	 Private wells are or may be contaminated with a hazardous substance above a health 

based benchmark; 
o 	 Soils on school, day care center, or residential properties are or may be contaminated 

above background levels; 
o 	 A hazardous substance is detected or suspected above background in an off-site air 

release in a populated area; 
o 	 A highly toxic substance known to bioaccumulate has been or may have been discharged 

into surface waters; and/or 
o 	 Sensitive environments are or may be contaminated with a hazardous substance above 

background levels. 

Activities performed pursuant to this requirement shall be in conformance with OSWER 
Directive 9345.1-6FS, September 1993 entitled, "Integrating Removal and Site Assessment 
Investigation=s (EPA/540-F-93-038). 

Expected outcome and deliverables defined in individual work order instrument. 
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Attachment 1 

Levels of Personnel Background Checks and Drug Screening 
for Contractor Employees 

The contractor shall provide qualified personnel that meet the background check and drug 
screening requirements established below.  The EPA has established 2 levels of criteria.  Level 1 
contains background criteria applies to all contractor employees working at a site.  Level 2 contains 
background check criteria and drug screening requirements that apply to all contract employees 
working at sites that are designated by EPA as ASensitive Sites.@  Examples of such sites include 
those that involve law enforcement activities, apparent or suspected terrorist activities, any indoor 
cleanups (including private residences), drug lab cleanups, and response actions at geographically 
sensitive locations such as military installations and government buildings.  The Contracting Officer 
or On-Scene Coordinator will notify the Contractor whenever EPA designates a site as a sensitive 
site. The designation will be provided to the Contractor in the task order, work assignment. or 
verbally, as the situation warrants. If a background check has been performed within one (1) year 
prior to the requirement for the background check, the contractor need not conduct another 
background check. 

LEVEL 1 - EPA Background Check Criteria: 

$	 Can be a non U.S. citizen with a valid visa, 
$	 No convictions for crimes involving issues of National Security.  A "national security crime" 

is defined as any criminal activity involving espionage or foreign aggression against the 
United States, intelligence or counterintelligence activities, including development of 
defense plans or policies, concerned with undermining or overthrowing the government of 
the United States and unlawful handling or disclosure of classified information. 

$ No weapons offense in the last five (5) years, 

$ No felony conviction in the last three (3) years, 

$ Not a fugitive from justice, 

$ Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based database 


that identifies parties excluded throughout the U.S. Government from receiving federal 
contracts or subcontracts. The EPLS is available at: http://epls.gov 

LEVEL 2 - EPA Background Check Criteria for Sensitive Sites 

$	 Must be a U.S. citizen, 
$	 No convictions for crimes involving issues of National Security. A "national security crime" 

is defined as any criminal activity involving espionage or foreign aggression against the 
United States, intelligence or counterintelligence activities, including development of 
defense plans or policies, concerned with undermining or overthrowing the government of 
the United States and unlawful handling or disclosure of classified information. 

$ No weapons offense in the last ten (10) years, 
$ No felony conviction in the last seven (7) years, 
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$ No misdemeanor conviction in the last five (5) years, 

$ No convictions for three (3) separate offenses in the last ten (10) years (excluding traffic 


offenses), 
$ Not a fugitive from justice, 
$ Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based database 

that identifies parties excluded throughout the U.S. Government from receiving federal 
contracts or subcontracts. The EPLS is available at: www.epls.gov 

Drug Screening at Sensitive Sites: Contractor employees working at designated ASensitive Sites@ 
must pass, within the previous 90 calendar days, a drug test for the presence of marijuana, cocaine, 
opiates, amphetamines, and phencyclidine (PCP) in conformance with the Mandatory Guidelines for 
Federal Drug Testing Programs first published by the Department of Health and Human Services in 
the Federal Register on April 11, 1988 (53 FR 11979), and revised on June 9, 1994 (59 FR 29908), 
on November 13, 1998 (63 FR 63483), and on April 13, 2004 (69 FR 196440); and Procedures for 
Transportation Drug Testing Programs, 49 CFR Part 40.  References to ADOT A shall read, as AEPA@ 
and the split sample method of collection shall be used.  

The requirements in Level 1 or 2 may be waived by the Contracting Officers, on a case by case 
basis, at a specific location, or for a specific individual. 

If the results of an employee=s background check or drug screening do not meet the criteria in either 
Level 1 or 2, as required, the Contractor may apply for a waiver.  To initiate the waiver process, the 
contractor must submit, in writing, the background report or drug testing on the employee and an 
explanation of the need for the employee for approval by the Agency before the employee performs 
contract services for EPA.  The contracting officer will notify the contractor of the Agency decision 
within five (5) days of receipt of the contractor=s request for a waiver. The contractor shall submit 
its request to the Director, Superfund/RCRA Regional Procurement Operations Division at: 

By Mail: 
U.S. Environmental Protection Agency 
Director, Superfund/RCRA Regional Procurement Operations Division  
Mail Code 3805R 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

By Courier/Hand Carried: 
U.S. Environmental Protection Agency 
Director, Superfund/RCRA Regional Procurement Operations Division  
Bid and Proposal Room 
Ronald Reagan Building, 6th floor, Room 61107 
1300 Pennsylvania Avenue, NW 
Washington, DC  20004 

The Bid and Proposal Room hours of operation are 8:00 AM - 4:30 PM weekdays, except Federal 
holidays. 
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